| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 03/28/05
PAGE : 200 -1

ENG NEER S ESTI MATE: $ 1, 364, 642. 86 ROUTE :
CALL ORDER : 200 CONTRACT ID : R -27992-A COUNTI ES : DEKALB
LETTI NG DATE : 03/16/05 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
CONTRACT TIME : 10/29/05 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : PRQJECT( S)
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE BID LOW BI D
1 35 1065659 BROCKS CONSTRUCTI ON COMPANY | NC $ 1,263, 080.31 100. 0000%
2 350997978 PHEND & BROWN, | NC. $ 1,337,191.15 105.8675%
3 62-1492793 APl CONSTRUCTI ON CORP, $ 1,339, 606.40 106.0587%
4 35-1139301 E & B PAVING |NC $ 1,634, 558.13 129. 4105%
(1 ) 351065659 [( 2 ) 350997978 [( 3 ) 62-1492793
| BROOKS CONSTRUCTI ON COMPANY | PHEND & BROWN, | NC. | APl CONSTRUCTI ON CCRP.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o mm m o e o e e e et et e e e o e e e e et e e e e e mmemeeoeaoo--
SECTI ON 0001  ASPHALT RESURFACE AND STORM SEWER | NSTALLATI ON
I I I
0001 105-06845 LUWP | 12500. 00000 12500.00]  32000. 00000 32000.00]  83200. 00000 83200. 00
CONSTRUCTI ON ENG NEERI NG | |
0002 105-07039 9.000 M | 1375. 00000 12375. 00| 1770. 00000 15930. 00| 1800. 00000 16200. 00
FIELD OFFICE, B | | |
0003 106-03285 1.000 DA | 1. 00000 1. 00 1. 00000 1. 00 1. 00000 1. 00
FAI LED MATERI AL | | |
0004 106-03289 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1. 00
QUALI TY ASSURANCE ADJUSTMENT | | |
0005 108-01614 LUWP | 4000. 00000 4000. 00| 8500. 00000 8500. 00| 4475. 00000 4475. 00
PARTNER! NG OVERHEAD | [ |
0006 110-01001 LUMP |  63000. 00000 63000.00]  66900. 00000 66900. 00|  68125. 00000 68125. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ | |
0007 201-52370 LUMP | 25000. 00000 25000.00]  27500. 00000 27500.00]  60145. 00000 60145. 00
CLEARI NG RI GHT OF WAY | | |
0008 202-02278 3421.000 LFT | 3.00000 10263. 00| 8. 00000 27368. 00| 4. 75000 16249. 75
CURB, CONCRETE, REMOVE [ | |
0009 202-02928 2.000 EACH | 300. 00000 600. 00| 345. 00000 690. 00| 100. 00000 200. 00
CATCH BASI N, REMOVE | | |
0010 202-91385 8.000 EACH | 250. 00000 2000. 00| 200. 00000 1600. 00| 100. 00000 800. 00
I NLET, REMOVE | | |
0011 202-93047 1.000 EACH | 500. 00000 500. 00| 330. 00000 330. 00 100. 00000 100. 00
MANHOLE, REMOVE | | |
0012 202-93615 1755.000 SYS | 4. 50000 7897. 50| 7. 60000 13338. 00 13. 10000 22990. 50
I

CONCRETE, REMOVE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 1, 364, 642. 86

RQUTE :

DATE :

PACE : 200 -2

03/ 28/ 05

CALL ORDER : 200 CONTRACT ID : R -27992-A COUNTI ES : DEKALB
LETTI NG DATE : 03/16/05 10:00 AM DI STRI CT : FT. WAYNE DI STRICT
SET- ASI CE :
[( 1 ) 35-1065659 [( 2 ) 35-0997978 [( 3 ) 62-1492793
| BROOKS CONSTRUCTI ON COVPANY | PHEND & BROWN, | APl CONSTRUCTI ON' CORP.

LINE NO/ | TEM CODE / ALT |

| TEM DESCR PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AVOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ T e L T R L R L T ey —

0013 203- 02000 90.000 CYS | 40. 00000 3600. 00| 25. 00000 2250. 00| 8. 00000 720. 00
EXCAVATI ON,  COVMVON | |

0014 205-06933 27.000 EACH | 40. 00000 1080. 00| 60. 00000 1620. 00| 40. 00000 1080. 00
TEMPORARY DI TCH | NLET PROTECTI ON | | |

0015 205- 06937 2785.000 LFT | 1. 40000 3899. 00| 1. 38000 3843. 30| 1. 40000 3899. 00
TEMPORARY SI LT FENCE | | |

0016 211-07454 4712.000 CYS | 15. 00000 70680. 00| 10. 50000 49476. 00| 11. 00000 51832. 00
STRUCTURE BACKFI LL | |

0017 301-07448 892.000 TON | 16. 00000 14272. 00| 30. 00000 26760. 00| 19. 00000 16948. 00
COVPACTED AGGREGATE, NO. 53, BASE | |

0018 303- 07449 153.000 TON | 20. 00000 3060. 00| 11. 00000 1683. 00| 19. 00000 2907. 00
COVPACTED AGGREGATE, NO 73 | | |

0019 304- 07490 767.000 TON | 50. 00000 38350. 00| 67. 00000 51389. 00| 45. 00000 34515. 00
HVA PATCH NG, TYPE B | | |

0020 306- 08037 3970.000 SYS | 1. 50000 5955. 00| 2. 50000 9925. 00| 2. 10000 8337. 00
M LLI NG ASPHALT, 3 IN. | | |

0021 306- 08043 930.000 SYS | 2. 00000 1860. 00| 4. 30000 3999. 00| 4. 25000 3952. 50
M LLING TRANSI TI ON | | |

0022 402-07433 978.000 TON | 45. 00000 44010. 00| 44. 00000 43032. 00| 42. 00000 41076. 00
HVA SURFACE, TYPE B | | |

0023 402-07438 1304.000 TON | 30. 00000 39120. 00| 37. 00000 48248. 00| 40. 00000 52160. 00
HVA | NTERVEDI ATE, TYPE B | | |

0024 402-07451 154.000 TON | 33. 00000 5082. 00| 44. 00000 6776. 00| 40. 00000 6160. 00
HVA, TYPE B, WEDGE AND LEVEL | | |

0025 406- 05520 7.000 TON | 190. 00000 1330. 00| 100. 00000 700. 00| 210. 00000 1470. 00
ASPHALT FOR TACK COAT | | |

0026 603- 06040 173.000 LFT | 7. 50000 1297. 50| 18. 00000 3114. 00| 7. 50000 1297. 50
FENCE, FARM FIELD, 47 IN. | | |

0027 604-07894 100.000 SYS | 85. 00000 8500. 00| 66. 00000 6600. 00| 60. 00000 6000. 00
CURB RAMP, CONCRETE, A | | |

0028 604- 07896 33.000 SYS | 80. 00000 2640. 00| 90. 00000 2970. 00| 60. 00000 1980. 00
CURB RAMP, CONCRETE, B | | |

0029 604-07897 167.000 SYS | 115. 00000 19205. 00| 107. 00000 17869. 00| 60. 00000 10020. 00
CURB RAMP, CONCRETE, C | | |

0030 604- 07898 30.000 SYS | 70. 00000 2100. 00| 103. 00000 3090. 00| 60. 00000 1800. 00
CURB RAMP, CONCRETE, D | | [

0031 604- 07899 23.000 SYS | 80. 00000 1840. 00| 162. 00000 3726. 00| 60. 00000 1380. 00
CURB RAMP, CONCRETE, E | | |

0032 604- 07901 15.000 SYS | 65. 00000 975. 00| 183. 00000 2745. 00| 60. 00000 900. 00
CURB RAMP, CONCRETE, G | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE :

PAGE :

03/ 28/ 05
200 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 364, 642. 86 ROUTE :
CALL ORDER : 200 CONTRACT ID : R -27992-A COUNTI ES : DEKALB
LETTI NG DATE : 03/16/05 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
(1 ) 35 1065659 [( 2 ) 35-0997978 [( 3 ) 62-1492793
| BROOKS CONSTRUCTI ON COMPANY | PHEND & BROWN, | NC. | APl CONSTRUCTI ON CCRP.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0033 604-07902 22.000 SYS | 65. 00000 1430. 00| 222. 00000 4884. 00| 60. 00000 1320. 00
CURB RAMP, CONCRETE, H | [ |
0034 604-91531 2336.000 SYS | 33. 00000 77088. 00| 25. 00000 58400. 00| 23. 00000 53728. 00
S| DEWALK, CONCRETE, 4 IN. | | |
0035 605-06120 195.000 LFT | 20. 00000 3900. 00| 20. 00000 3900. 00| 12. 75000 2486. 25
CURB, CONCRETE | | |
0036 605-06140 90.000 LFT | 25. 00000 2250. 00| 15. 00000 1350. 00| 12. 75000 1147. 50
CURB AND GUTTER CONCRETE | | |
0037 605-06155 3222.000 LFT | 11. 00000 35442. 00| 11. 25000 36247. 50| 11. 75000 37858. 50
CURB AND GUTTER, CONCRETE, MODI FI ED | | |
0038 610-07487 365.000 TON | 45. 00000 16425. 00| 75. 00000 27375. 00| 65. 00000 23725.00
HVA FOR APPROACHES, TYPE B | | |
0039 611-05330 832.000 SYS | 36. 00000 29952. 00| 35. 00000 29120. 00| 27.00000 22464. 00
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | |
6 IN I I I
0040 611-95728 268.000 SYS | 36. 00000 9648. 00| 38. 00000 10184. 00| 30. 00000 8040. 00
CEMENT CONCRETE PAVEMENT FCR DRI VEWAYS, | | |
8 IN | | |
0041 621-01004 3.000 EACH | 250. 00000 750. 00| 625. 00000 1875. 00| 250. 00000 750. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG [ | |
0042 621-06560 5755.000 SYS | 0. 54000 3107. 70| 0. 62000 3568. 10| 0. 54000 3107. 70
MULCHED SEEDI NG U | | |
0043 621-06575 4930.000 SYS | 3. 00000 14790. 00| 2. 95000 14543, 50| 3. 00000 14790. 00
SCDDI NG, NURSERY | [ |
0044 714- 44240 2.200 CYS | 100. 00000 220. 00| 500. 00000 1100. 00| 200. 00000 440. 00
CONCRETE, A, STRUCTURES | [ |
0045 715-05048 75.000 LFT | 28. 00000 2100. 00| 20. 00000 1500. 00| 15. 00000 1125. 00
PIPE, TYPE 4, CCROWLAR 6 IN | [
0047 715-05146 15.000 LFT | 45. 00000 675. 00| 25. 00000 375. 00| 15. 00000 225. 00
PIPE, TYPE 2, CIRCULAR 6 IN | | [
0048 715-05149 715.000 LFT | 50. 00000 35750. 00| 40. 00000 28600. 00| 30. 00000 21450. 00
PIPE, TYPE 2, GROULAR 12 IN | | [
0049 715-05151 650.000 LFT | 50. 00000 32500. 00| 45. 00000 29250. 00| 40. 00000 26000. 00
PIPE, TYPE 2, CIRCULAR 15 IN. [ | |
0050 715-05152 144.000 LFT | 55. 00000 7920. 00| 50. 00000 7200. 00| 45. 00000 6480. 00
PIPE, TYPE 2, CIRCULAR 18 IN. [ | |
0051 715-05153 688.000 LFT | 60. 00000 41280. 00| 58. 00000 39904. 00| 47.00000 32336. 00
PIPE, TYPE 2, CIRCULAR 21 IN [ | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE :

PAGE :

03/ 28/ 05
200 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 364, 642. 86 ROUTE
CALL ORDER : 200 CONTRACT ID : R -27992-A COUNTI ES : DEKALB
LETTI NG DATE : 03/16/05 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
(1 ) 35 1065659 [( 2 ) 35-0997978 [( 3 ) 62-1492793
| BROOKS CONSTRUCTI ON COMPANY | PHEND & BROWN, | NC. | APl CONSTRUCTI ON CCRP.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0052 715-05154 1638.000 LFT | 60. 00000 98280. 00| 58. 00000 95004. 00| 50. 00000 81900. 00
PIPE, TYPE 2, CRCULAR 24 IN | [ |
0053 715-05203 10.000 LFT | 26. 00000 260. 00| 20. 00000 200. 00| 15. 00000 150. 00
PIPE, TYPE 4, G ROULAR 4 IN. | [
0054 715-05409 8.000 LFT | 45. 00000 360. 00| 50. 00000 400. 00| 10. 00000 80. 00
Pl PE, SANI TARY SEVER 10 IN. | [
0055 715-05411 125.000 LFT | 47. 00000 5875. 00| 56. 00000 7000. 00| 10. 00000 1250. 00
Pl PE, SANI TARY SEWER 12 IN | | [
0056 715-05413 78.000 LFT | 66. 00000 5148. 00| 87. 00000 6786. 00| 10. 00000 780. 00
Pl PE, SANI TARY SEWER 18 IN | [ [
0057 715-05711 6.000 LFT | 42. 00000 252. 00| 50. 00000 300. 00| 10. 00000 60. 00
Pl PE, SANI TARY SEWER 6 IN. | | |
0058 715-06814 6.000 LFT | 41. 00000 246. 00| 50. 00000 300. 00| 10. 00000 60. 00
Pl PE, SANI TARY SEWER 4 IN. | | |
0059 715-96960 65.000 LFT | 70. 00000 4550. 00| 45. 00000 2925. 00| 33. 00000 2145. 00
PIPE, PVC, 15 IN. , FOR LINER | [ |
0061 720-02810 3.000 EACH | 1750. 00000 5250. 00| 1800. 00000 5400. 00| 1200. 00000 3600. 00
I NLET, B5 | |
0062 720-03280 5.000 EACH | 3400. 00000 17000. 00| 4885. 00000 24425, 00| 100. 00000 500. 00
MANHCLE, J, MODIFIED , SANI TARY | |
0063 720- 44000 22.000 EACH | 275. 00000 6050. 00| 400. 00000 8800. 00| 230. 00000 5060. 00
CASTING ADJUST TO GRADE | |
0064 720- 44055 2.000 EACH | 650. 00000 1300. 00| 865. 00000 1730. 00| 690. 00000 1380. 00
CASTING 10, FURNI SH AND ALULST TO GRAD | | |
0065 720- 45005 9.000 EACH | 1400. 00000 12600. 00| 1450. 00000 13050. 00| 1000. 00000 9000. 00
INLET, A2 | | |
0066 720-45045 6.000 EACH | 1350. 00000 8100. 00| 1500. 00000 9000. 00| 1100. 00000 6600. 00
INLET, J10 | | |
0067 720- 45055 4.000 EACH | 1500. 00000 6000. 00| 1500. 00000 6000. 00| 1100. 00000 4400. 00
I NLET, MLO | | |
0068 720- 45410 2.000 EACH | 4000. 00000 8000. 00| 2500. 00000 5000. 00| 1400. 00000 2800. 00
MANHOLE, C4 | |
0069 720-90129 6.000 EACH | 4000. 00000 24000. 00| 3700. 00000 22200. 00| 2400. 00000 14400. 00
MANHOLE, J2 | | |
0070 720-90984 1.000 EACH | 4600. 00000 4600. 00| 2700. 00000 2700. 00| 2100. 00000 2100. 00
MANHOLE, C2 | |
0071 720-93501 1.000 EACH | 7000. 00000 7000. 00| 7500. 00000 7500. 00| 6000. 00000 6000. 00
MANHOLE, L4 [ | [
0072 720-94208 4.000 EACH | 3500. 00000 14000. 00| 2500. 00000 10000. 00| 1600. 00000 6400. 00
| I

MANHCLE, C10



ENG NEER S ESTI MATE: $ 1, 364, 642. 86

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

RQUTE :
COUNTI ES : DEKALB

DATE :
PACE :

03/ 28/ 05
200 -5

CALL ORDER : 200 CONTRACT ID : R -27992-A
LETTI NG DATE : 03/16/05 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
(1 ) 35 1065659 [( 2 ) 35-0997978 [( 3 ) 62-1492793
| BROOKS CONSTRUCTI ON COVPANY | PHEND & BROWN, | APl CONSTRUCTI ON CORP.

LINE NO/ | TEM CODE / ALT |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ g

0073 720-94612 1.000 EACH | 5000. 00000 5000. 00| 7500. 00000 7500. 00| 3500. 00000 3500. 00
MANHOLE, K4 | | |

0074 720-95422 8.000 EACH | 4000. 00000 32000. 00| 3700. 00000 29600. 00| 2200. 00000 17600. 00
MANHOLE, J4 | | [

0075 720-98174 2.000 EACH | 2200. 00000 4400. 00| 2200. 00000 4400. 00| 1600. 00000 3200. 00
I NLET, B15 | |

0076 801-04308 10.000 EACH | 195. 00000 1950. 00| 195. 00000 1950. 00| 195. 00000 1950. 00
ROAD CLOSURE SI GN ASSEMBLY | | |

0077 801-06203 4000. 000 LFT | 0. 80000 3200. 00| 0. 75000 3000. 00| 0. 75000 3000. 00
TEMPORARY PAVEMENT MARKING 4 I N [ | |

0078 801- 06640 42.000 EACH | 98. 00000 4116. 00| 75. 00000 3150. 00| 75. 00000 3150. 00
CONSTRUCTI ON SI GN, A | |

0079 801-06775 LUMP |  19334. 00000 19334.00|  16000. 00000 16000. 00|  148340. 00000 148340. 00
MAI NTAI NI NG TRAFFI C | | |

0080 801-07119 348.000 LFT | 12. 00000 4176. 00| 22. 00000 7656. 00| 22. 00000 7656. 00
BARRI CADE, I11-B [ [ |

0081 802-05701 456.000 LFT | 9. 75000 4446. 00| 11. 00000 5016. 00| 9. 75000 4446. 00
SIGN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE I I I

0082 802-05702 48.000 LFT | 9. 50000 456. 00| 11. 60000 556. 80| 9. 50000 456. 00
SI GN PCST, SQUARE, 2, REI NFORCED ANCHCR | [ |
BASE | |

0083 802- 07060 2.000 EACH | 120. 00000 240. 00| 55. 00000 110. 00| 120. 00000 240. 00
SIGN, SHEET, RELOCATE | | |

0084 802-07127 48.000 SFT | 20. 00000 960. 00| 18. 00000 864. 00| 20. 00000 960. 00
SIGN, DOUBLE FACED, SHEET, ENCAPSULATED | | |
LENS, WTH LEGEND, 0.125 IN. [ [ |

0085 802- 76035 91.000 SFT | 12. 00000 1092. 00| 10. 25000 932. 75| 12. 00000 1092. 00
SIGN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND, 0.100 IN THI CKNESS | | |

0086 805-04980 2.000 EACH | 2500. 00000 5000. 00| 2620. 00000 5240. 00| 2500. 00000 5000. 00
FLASH NG BEACON WTH SPEED LIMT SIGN | | |
ASSEMBLY | | |

0087 805- 06592 1360.000 LFT | 9. 00000 12240. 00| 11. 35000 15436. 00| 9. 00000 12240. 00
CONDUI T, STEEL, GALVANIZED, 2 IN. | | |

0088 807-02112 9.000 EACH | 343. 00000 3087. 00| 520. 00000 4680. 00| 343. 00000 3087. 00
MAST ARM FURNI SH , ORNAMENTAL, DOUBLE, | | |
ALUM NUM | [ |

0089 807-02191 1.000 EACH | 600. 00000 600. 00| 600. 00000 600. 00| 600. 00000 600. 00

I

HANDHCLE, LI GHTI NG |



ENG NEER S ESTI MATE: $ 1, 364, 642. 86

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

RQUTE :
COUNTI ES : DEKALB

DATE :
PAGE :

03/ 28/ 05
200 -6

CALL ORDER : 200 CONTRACT ID : R -27992-A
LETTI NG DATE : 03/16/05 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
[( 1 ) 35 1065659 [( 2 ) 35-0997978 [( 3 ) 62-1492793
| BROOKS CONSTRUCTI ON COMPANY | PHEND & BROWN, | APl CONSTRUCTI ON CCRP.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o e m o e e e et e e e e e e e e e e e e e e e e emeeeeooo-
0090 807-02198 2.000 EACH | 30. 00000 60. 00| 89. 00000 178. 00| 30. 00000 60. 00
GROUND ROD W TH CONNECTOR, | NSTALL | |
0091 807-03051 3400.000 LFT | 0. 20000 680. 00| 0. 55000 1870. 00| 0. 20000 680. 00
LI GHT CABLE, 1C 10GA | | |
0092 807-03738 34.000 EACH | 678. 00000 23052. 00| 920. 00000 31280. 00| 678. 00000 23052. 00
LI GHT POLE ASSEMBLY, STREET , | | |
ORNAMENTAL, 10 FT., ALUM NUM | | |
0093 807-03745 4335.000 LFT | 4. 80000 20808. 00| 4. 00000 17340. 00| 4. 80000 20808. 00
WRE, IN CABLE DUCT IN TRENCH, 4 1C 6 | | |
QU, XHHW | | |
0094 807-04113 34.000 EACH | 400. 00000 13600. 00| 425. 00000 14450. 00| 400. 00000 13600. 00
CONCRETE FOUNDATI ON WTH GROUNDING 1 | | |
FT-8 INX 4 FT-O IN [ | |
0095 807-07580 3190.000 LFT | 3. 80000 12122. 00| 4. 60000 14674. 00| 3. 80000 12122. 00
WRE, NO 4, COPPER |N PLASTIC DUCT, IN | | |
TRENCH, 4 1/C | | |
0096 807-86605 43.000 EACH | 543. 00000 23349. 00| 628. 00000 27004. 00| 543. 00000 23349. 00
LUM NAI RE, ROADWAY, HI GH PRESSURE | | |
SODI UM 150 WATT , ORNAMENTAL [ [ |
0097 807-86810 2.000 EACH | 3000. 00000 6000. 00| 4100. 00000 8200. 00| 3000. 00000 6000. 00
SERVI CE PO NT, 11 | | |
0098 807- 86905 8.000 EACH | 60. 00000 480. 00| 65. 00000 520. 00| 60. 00000 480. 00
TRANSI TI ON FI TTI NGS, GALVANI ZED STEEL | | |
CONDUI T TO PLASTI C CABLE | | |
0099 807-86910 73.000 EACH | 30. 00000 2190. 00| 25. 00000 1825. 00| 30. 00000 2190. 00
CONNECTOR KI T, UNFUSED | | [
0100 807-86915 73.000 EACH | 39. 00000 2847. 00| 26. 00000 1898. 00| 39. 00000 2847.00
CONNECTCR KI T, FUSED | | [
0101 807-86925 180.000 EACH | 25. 00000 4500. 00| 21. 00000 3780. 00| 25. 00000 4500. 00
MULTI PLE COVPRESSI ON FI TTI NG [ | |
WATERPROOFED | | |
0102 807-86935 84.000 EACH | 20. 00000 1680. 00| 21. 00000 1764. 00| 20. 00000 1680. 00
| NSULATI ON LI NK, WATERPROOFED | | |
0103 807-95514 2.000 EACH | 150. 00000 300. 00| 400. 00000 800. 00| 150. 00000 300. 00
SERVI CE PO NT Rl SER | [ |
0104 807-95515 2.000 EACH | 75. 00000 150. 00| 425. 00000 850. 00| 75. 00000 150. 00
SERVI CE PO NT WEATHERHEAD | [ |
0105 807-95709 2.000 EACH | 40. 00000 80. 00| 200. 00000 400. 00| 40. 00000 80. 00
I I

PHOTOCELLS



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :

PACE : 200 -7

03/ 28/ 05

ENG NEER S ESTI MATE: $ 1, 364, 642. 86 ROUTE :
CALL ORDER : 200 CONTRACT ID : R -27992-A COUNTI ES : DEKALB
LETTI NG DATE : 03/16/05 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
(1 ) 35 1065659 [( 2 ) 35-0997978 [( 3 ) 62-1492793
| BROOKS CONSTRUCTI ON COVPANY | PHEND & BROWN, | NC. | APl CONSTRUCTI ON' CORP.
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0106 808-04298 2.000 EACH | 300. 00000 600. 00| 350. 00000 700. 00| 370. 00000 740. 00
PAVEMENT MESSAGE MARKI NG THERVOPLASTI C | | |
WORD (RR) I I I
0107 808- 75043 867.000 LFT | 0. 98000 849. 66| 0. 60000 520. 20| 0. 60000 520. 20
LINE, THERMOPLASTIC, SOLID, WHTE, 6 IN | | |
0108 808- 75247 3090.000 LFT | 0. 98000 3028. 20| 0. 60000 1854. 00| 0. 60000 1854. 00
LINE, THERVOPLASTIC, SCLID, YELLOW 6 | | |
I'N. I I I
0109 808- 75297 169.000 LFT | 3. 00000 507. 00| 4.50000 760. 50| 4.50000 760. 50
TRANSVERSE MARKI NGS, THERMOPLASTI C, | [ |
STOP LINE, 24 IN | |
0110 808- 75300 1565. 000 LFT | 0. 75000 1173. 75| 1. 50000 2347. 50| 1. 50000 2347. 50
TRANSVERSE MARKI NGS, THERVOPLASTI C, [ | |
CROSSVALK LINE, 6 IN | | |
0111 808-97664 1.000 EACH | 120. 00000 120. 00| 355. 00000 355. 00| 355. 00000 355. 00
PAVEMENT MESSAGE MARKI NGS THERVOPLASTI C | | |
HANDI CAP SYMBOL | | |
0112 715-05155 1381.000 LFT | 65. 00000 89765. 00| 60. 00000 82860. 00| 55. 00000 75955. 00
PIPE, TYPE 2, G ROULAR 27 IN | | |
0113 720-98555 1.000 EACH | 1750. 00000 1750. 00| 2200. 00000 2200. 00| 1600. 00000 1600. 00
I NLET, C15 | | |
SECTI ON TOTALS | $ 1, 263, 080. 31| $ 1,337, 191. 15| $ 1, 339, 606. 40
------------------------------------------ o m m e m o e e e et et ot e e o e e e e e et e e e e e e meemeeeaoo--
CONTRACT TOTALS | $ 1, 263, 080. 31| $ 1,337, 191. 15] $ 1, 339, 606. 40




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/28/05
PACE : 200 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 364, 642. 86 ROUTE :
CALL ORDER : 200 CONTRACT ID : R -27992-A COUNTI ES : DEKALB
LETTI NG DATE : 03/16/05 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
(4 ) 351139301 I ( ) I ( )
|E & B PAVING |NC. | |
I

LINE NO/ ITEM CODE / ALT [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PR CE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

SECTI ON 0001  ASPHALT RESURFACE AND STORM SEVER | NSTALLATI ON

I
31000. 00000 31000. 00|

I

0001 105-06845 LUWP | |
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07039 9.000 MS | 1200. 00000 10800. 00| |
FIELD OFFICE, B | | |
0003 106-03285 1.000 DOL | 1. 00000 1. 00| |
FAI LED MATERI AL | | |
0004 106-03289 1.000 DAL | 1. 00000 1. 00| [
QUALI TY ASSURANCE ADJUSTNMENT | | |
0005 108-01614 LUWP | 5400. 00000 5400. 00| |
PARTNERI NG OVERHEAD | | |
0006 110-01001 LUMP |  81700. 00000 81700. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0007 201-52370 LUMP |  32600. 00000 32600. 00| |
CLEARI NG RI GHT OF WAY | | |
0008 202-02278 3421.000 LFT | 5. 10000 17447. 10| |
CURB, CONCRETE, REMOVE | | |
0009 202-02928 2.000 EACH | 380. 80000 761. 60| |
CATCH BASI N, REMOVE | | |
0010 202-91385 8.000 EACH | 380. 80000 3046. 40| [
INLET, REMOVE | | |
0011 202-93047 1.000 EACH | 380. 80000 380. 80| |
MANHOLE, REMOVE | | |
0012 202-93615 1755.000 SYS | 12. 00000 21060. 00| |
CONCRETE, REMOVE | | [
0013 203-02000 90.000 CYS | 45. 00000 4050. 00| |
EXCAVATI ON, COWMON | | |
0014 205-06933 27.000 EACH | 30. 00000 810. 00| |
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0015 205-06937 2785.000 LFT | 0. 50000 1392. 50| [
TEMPORARY SI LT FENCE | | |
0016 211-07454 4712.000 CYS | 25. 00000 117800. 00| |
STRUCTURE BACKFI LL | | |
0017 301-07448 892.000 TON | 50. 00000 44600. 00| |
COVPACTED AGGREGATE, NO. 53, BASE | | |
0018 303-07449 153.000 TON | 5. 00000 765. 00| |
COVPACTED AGGREGATE, NO. 73 | | |
0019 304-07490 767.000 TON | 50. 00000 38350. 00| |
I

HVA PATCH NG TYPE B | |



CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS,

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/28/05
PAGE : 200 -9
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 364, 642. 86 ROUTE :
CALL ORDER : 200 CONTRACT ID : R -27992-A COUNTI ES : DEKALB
LETTI NG DATE : 03/16/05 10:00 AM DI STRI CT : FT. WAYNE DI STRI CT
SET- ASI DE :
[( 4 ) 35 1139301 | ( ) | ( )
|E & B PAVING, | NC. | |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ o e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e eeeao—a
0020 306- 08037 3970.000 SYS | 5. 00000 19850. 00| |
M LLI NG ASPHALT, 3 IN | [ |
0021 306- 08043 930.000 SYS | 5. 00000 4650. 00| |
M LLI NG TRANSI TI ON [ [ |
0022 402-07433 978.000 TON | 44. 00000 43032. 00| |
HVA SURFACE, TYPE B | | |
0023 402-07438 1304.000 TON | 37. 00000 48248. 00| [
HVA | NTERVEDI ATE, TYPE B | [ |
0024 402-07451 154.000 TON | 44. 00000 6776. 00| |
HVA, TYPE B, WEDGE AND LEVEL [ | |
0025 406- 05520 7.000 TON | 100. 00000 700. 00| |
ASPHALT FOR TACK COAT | | |
0026 603-06040 173.000 LFT | 23. 00000 3979. 00| |
FENCE, FARM FIELD, 47 IN. | [ |
0027 604-07894 100.000 SYS | 50. 00000 5000. 00| |
CURB RAMP, CONCRETE, A [ | |
0028 604- 07896 33.000 SYS | 50. 00000 1650. 00| |
CURB RAMP, CONCRETE, B | | |
0029 604- 07897 167.000 SYS | 50. 00000 8350. 00| |
CURB RAMP, OONCRETE, C | | |
0030 604-07898 30.000 SYS | 50. 00000 1500. 00| |
CURB RAMP, CONCRETE, D | | |
0031 604-07899 23.000 SYS | 50. 00000 1150. 00| |
CURB RAMP, CONCRETE, E | [ [
0032 604-07901 15.000 SYS | 200. 00000 3000. 00| |
CURB RAMP, CONCRETE, G [ | |
0033 604-07902 22.000 SYS | 50. 00000 1100. 00| |
CURB RAMP, CONCRETE, H | | |
0034 604-91531 2336.000 SYS | 32.31000 75476. 16| [
S| DEWALK, CONCRETE, 4 IN. | | |
0035 605- 06120 195.000 LFT | 24. 00000 4680. 00| |
CURB, CONCRETE | [ |
0036 605-06140 90.000 LFT | 35. 00000 3150. 00| |
CURB AND GUTTER, CONCRETE | | |
0037 605- 06155 3222.000 LFT | 14. 30000 46074. 60| |
CURB AND GUTTER, CONCRETE, MODI FI ED | | |
0038 610- 07487 365.000 TON | 75. 00000 27375. 00| |
HVA FOR APPROACHES, TYPE B | | |
0039 611-05330 832.000 SYS 48. 00000 39936. 00| |
|
I

6 IN



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/28/05
PACE : 200 -10
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 364, 642. 86 RQUTE :
CALL CRDER : 200 CONTRACT ID : R -27992-A COUNTI ES : DEKALB
LETTI NG DATE : 03/16/05 10:00 AM DI STRI CT : FT. WAYNE DI STRI CT

SET- ASI DE :

(4 ) 351139301 I ( ) I ( )
|E & B PAVING |NC. | |
LINE NO/ | TEM CODE / ALT | | |
| UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

| TEM DESCRI PTI ON QUANTI TY
------------------------------------------ g
0040 611-95728 268.000 SYS | 50. 00000 13400. 00| |
CEMENT CONCRETE PAVENENT FOR DRI VEVAYS, | | |
8 IN. I I I
0041 621-01004 3.000 EACH | 625. 00000 1875. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG [ | |
0042 621-06560 5755.000 SYS | 0. 62000 3568. 10| |
MULCHED SEEDI NG, U [ | |
0043 621-06575 4930.000 SYS | 2.00000 9860. 00| |
SODDI NG, NURSERY | | |
0044 714-44240 2.200 CYS | 368. 67000 811. 07| |
OONCRETE, A, STRUCTURES [ | |
0045 715-05048 75.000 LFT | 29. 63000 2222. 25| |
PIPE, TYPE 4, O RCULAR 6 IN | | [
0047 715-05146 15.000 LFT | 30. 42000 456. 30| |
PIPE, TYPE 2, CROULAR 6 IN. | | |
0048 715-05149 715.000 LFT | 77. 15000 55162. 25| |
PIPE, TYPE 2, CIRCULAR 12 IN. [ | |
0049 715-05151 650. 000 LFT | 65. 34000 42471. 00| [
PIPE, TYPE 2, CIROULAR 15 IN. [ | [
0050 715-05152 144.000 LFT | 68. 54000 9869. 76| |
PIPE, TYPE 2, CIRCULAR 18 IN | [ |
0051 715-05153 688.000 LFT | 102. 96000 70836. 48| |
PIPE, TYPE 2, CIROULAR 21 IN. | [ |
0052 715-05154 1638.000 LFT | 83. 11000 136134. 18] |
PIPE, TYPE 2, CROULAR 24 IN | | [
0053 715-05203 10.000 LFT | 29. 41000 294. 10| |
PIPE, TYPE 4, CROULAR 4 IN. | | |
0054 715-05409 8.000 LFT | 34. 73000 277. 84 |
Pl PE, SANI TARY SEWER, 10 IN. | | |
0055 715-05411 125.000 LFT | 125. 72000 15715. 00| [
Pl PE, SANI TARY SEMER, 12 IN. | | |
0056 715-05413 78.000 LFT | 92. 31000 7200. 18] |
Pl PE, SANI TARY SEWER 18 IN [ | [
0057 715-05711 6.000 LFT | 32. 25000 193. 50| |
PI PE, SANI TARY SEWER, 6 I N | | |
0058 715-06814 6.000 LFT | 31. 28000 187. 68| |
PI PE, SANI TARY SEWER 4 IN. | [ |
0059 715-96960 65.000 LFT | 90. 14000 5859. 10| |
I I

PIPE, PVC, 15 IN , FOR LI NER. |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/ 28/ 05
PAGE : 200 - 11
TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 1, 364, 642. 86 ROUTE :
CALL ORDER : 200 CONTRACT ID : R -27992-A COUNTI ES : DEKALB
LETTI NG DATE : 03/16/05 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
[( 4 ) 351139301 I ( I (
|E & B PAVING |NC. | |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE ANOUNT] AMOUNT| AMOUNT
------------------------------------------ o m o e e e e e et e e e e e e e e e e e e e e e e mceemeeeoo-
0061 720-02810 3.000 EACH | 1984. 61000 5953. 83| |
I NLET, B5 | | |
0062 720-03280 5.000 EACH | 3097. 59000 15487. 95| |
MANHOLE, J, MODIFIED , SANI TARY [ | |
0063 720- 44000 22.000 EACH | 246. 38000 5420. 36 |
CASTING ADJUST TO GRADE | | |
0064 720- 44055 2.000 EACH | 632. 38000 1264. 76| |
CASTING 10, FURNI SH AND ADJUST TO GRAD | | |
0065 720- 45005 9.000 EACH | 1805. 99000 16253. 91 |
I NLET, A2 | | |
0066 720-45045 6.000 EACH | 1805. 61000 10833. 66 |
INLET, J10 | | |
0067 720- 45055 4.000 EACH | 1805. 61000 7222. 44 |
I NLET, MLO | | |
0068 720- 45410 2.000 EACH | 2713. 38000 5426. 76 |
MANHOLE, C4 | | |
0069 720-90129 6.000 EACH | 4383. 92000 26303. 52| [
MANHOLE, J2 | | |
0070 720-90984 1.000 EACH | 3417. 19000 3417. 19 |
MANHOLE, C2 [ | [
0071 720-93501 1.000 EACH | 8163. 38000 8163. 38| |
MANHOLE, L4 [ | |
0072 720-94208 4.000 EACH | 3072. 19000 12288. 76| |
MANHOLE, C10 | | |
0073 720-94612 1.000 EACH | 6507. 38000 6507. 38| |
MANHOLE, K4 [ | |
0074 720-95422 8.000 EACH | 4654. 20000 37233. 60| |
MANHOLE, J4 | | |
0075 720-98174 2.000 EACH | 2313. 61000 4627. 22| |
I NLET, B15 | | |
0076 801-04308 10. 000 EACH | 195. 00000 1950. 00| |
ROAD CLOSURE SI GN ASSEMBLY | | |
0077 801-06203 4000.000 LFT | 1. 50000 6000. 00| |
TEMPORARY PAVEMENT MARKING 4 I N, | | [
0078 801- 06640 42.000 EACH | 75. 00000 3150. 00| |
CONSTRUCTI ON SI GN, A | | |
0079 801-06775 LUMP |  63100. 00000 63100. 00| |
MAI NTAI NI NG TRAFFI C | [ |
0080 801-07119 348.000 LFT | 22. 00000 7656. 00| [
I I

BARRI CADE, 111-B



| NDI ANA DEPARTMENT OF TRANSPCRTATI ON DATE : 03/28/05
PACE : 200 -12
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 364, 642. 86 ROUTE :
CALL ORDER : 200 CONTRACT ID : R -27992-A COUNTI ES : DEKALB
LETTI NG DATE : 03/16/05 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
(4 ) 351139301 I ( ) I ( )
|E & B PAVING |NC. | |
I I

LINE NO/ ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ T e L T R L R L T ey —
0081 802-05701 456.000 LFT | 11. 00000 5016. 00|
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | |
BASE | |
0082 802- 05702 48.000 LFT | 11. 60000 556. 80|
SI GN POST, SQUARE, 2, REI NFORCED ANCHCR |
BASE |
0083 802- 07060 2.000 EACH 55. 00000 110. 00|
SI GN, SHEET, RELOCATE |
0084 802-07127 48.000 SFT 18. 00000 864. 00|

[
I
|
|
SI GN, DOUBLE FACED, SHEET, ENCAPSULATED | |
LENS, W TH LEGEND, 0.125 IN |
I
I
|

0095 807-07580 3190. 000 LFT
WRE, NO 4, COPPER, | N PLASTIC DUCT, |
TRENCH, 4 1/C

N

I

I

I

I

I

II

I

I

|

0085 802- 76035 91.000 SFT 10. 25000 932. 75| |
SIGN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND, 0.100 IN. TH CKNESS | |
0086 805- 04980 2.000 EACH | 2620. 00000 5240. 00| [
FLASH NG BEACON WTH SPEED LIMT SIGN | | |
ASSEMBLY | | |
0087 805- 06592 1360.000 LFT | 11. 35000 15436. 00| |
CONDUI T, STEEL, GALVANIZED, 2 IN | | |
0088 807-02112 9.000 EACH | 520. 00000 4680. 00| [
MAST ARM FURNI SH , ORNAMENTAL, DOUBLE, | | |
ALUM NUM | [ |
0089 807-02191 1.000 EACH | 600. 00000 600. 00| |
HANDHOLE, LI GHTI NG | |
0090 807-02198 2.000 EACH | 89. 00000 178. 00| |
GROUND ROD W TH CONNECTCR, | NSTALL | | |
0091 807-03051 3400.000 LFT | 0. 55000 1870. 00| |
LI GHT CABLE, 1C 10GA. | | |
0092 807-03738 34.000 EACH | 920. 00000 31280. 00| |
LI GHT POLE ASSEMBLY, STREET , | | |
ORNAMENTAL, 10 FT., ALUM NUM | | |
0093 807-03745 4335.000 LFT | 4. 00000 17340. 00| |
WRE, |N CABLE DUCT IN TRENCH, 4 1C 6 | | |
QU, XHHW | | |
0094 807-04113 34.000 EACH | 425. 00000 14450. 00| |
CONCRETE FOUNDATI ON WTH GROUNDING 1 | | |
FT-8 IN X 4 FT-O IN | | [
| 4. 60000 14674. 00| |

I I

I I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/28/05
PAGE : 200 -13
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 364, 642. 86 ROUTE :
CALL ORDER : 200 CONTRACT ID : R -27992-A COUNTI ES : DEKALB
LETTI NG DATE : 03/16/05 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
(4 ) 351139301 I ( ) I ( )
|E & B PAVING INC | |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ g
0096 807-86605 43.000 EACH | 628. 00000 27004. 00|

LUM NAI RE, ROADWAY, H GH PRESSURE | |
SODI UM 150 WATT , ORNAMENTAL | |

0097 807-86810 2.000 EACH | 4100. 00000 8200. 00|
SERVI CE PO NT, 11 | |
0098 807-86905 8.000 EACH | 65. 00000 520. 00|

TRANSI TI ON FI TTI NGS, GALVANI ZED STEEL | [
CONDUI T TO PLASTI C CABLE [ |
0099 807-86910 73.000 EACH | 25. 00000 1825. 00|
I

CONNECTOR KI T, UNFUSED [
0100 807-86915 73.000 EACH | 26. 00000 1898. 00|
CONNECTCR KI T, FUSED | |
0101 807-86925 180.000 EACH | 21. 00000 3780. 00|
MULTI PLE COVPRESSI ON FI TTI NG | [
WATERPROOFED | |
0102 807-86935 84.000 EACH | 21. 00000 1764. 00|
I NSULATI ON LI NK, WATERPROOFED | |
0103 807-95514 2.000 EACH | 400. 00000 800. 00|
SERVI CE PO NT RI SER | |
0104 807-95515 2.000 EACH | 425. 00000 850. 00|
SERVI CE POl NT WEATHERHEAD | [
0105 807-95709 2.000 EACH | 200. 00000 400. 00|
PHOTOCELLS | |
0106 808-04298 2.000 EACH | 350. 00000 700. 00|
PAVEMENT MESSAGE MARKI NG THERVOPLASTI C | |
WORD (RR) | |
0107 808- 75043 867.000 LFT | 0. 60000 520. 20|

LINE, THERMOPLASTIC, SOLID, WH TE, 6 IN |
0108 808- 75247 3090.000 LFT | 0. 60000 1854. 00|
LINE, THERVOPLASTIC, SCLID, YELLON 6 | |
IN I I
0109 808- 75297 169.000 LFT | 4.50000 760. 50|
I

TRANSVERSE MARKI NGS, THERVOPLASTI C, |
STOP LINE, 24 IN, | |
0110 808- 75300 1565.000 LFT | 2. 00000 3130. 00|
TRANSVERSE MARKI NGS, THERVOPLASTI C, | |
CROSSVALK LINE, 6 IN | |
0111 808-97664 1.000 EACH | 355. 00000 355. 00|
PAVEMENT MESSAGE MARKI NGS THERVOPLASTI C | |
HANDI CAP SYMBOL [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/28/05
PAGE : 200 -14
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 364, 642. 86 ROUTE :
CALL ORDER : 200 CONTRACT ID : R -27992-A COUNTI ES : DEKALB
LETTI NG DATE : 03/16/05 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
(4 ) 351139301 I ( ) I ( )
|E & B PAVING |NC. | |
LINE NO / | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0112 715-05155 1381.000 LFT | 59. 75000 82514. 75| |
PIPE, TYPE 2, CIRCULAR 27 IN | |
0113 720- 98555 1.000 EACH | 2158. 46000 2158. 46| |
INLET, C15 [ | [
SECTI ON TOTALS | $ 1, 634, 558. 13| $ | $
------------------------------------------ o m o e e e e e et e e e e e e e e e e e e e e e e e eemeemeeeo-

CONTRACT TOTALS [ $ 1, 634, 558. 13| $ 0. 00| $




